STATE OF CALI FORNI A

Bl D OPENI NG DATE 05/ 18/ 00

CONTRACT NUMBER 07-188604

LOCATI ON 07-LA-14-R29. 8
DB GOALS:

PROPCSALS | SSUED 30 FUND TOTAL HB5
NUMBER OF BI DDERS 9 ENG NEERS EST
PROGRAM ELEMENTS CVAQ
Bl D RANK Bl D TOTAL
1 949, 699. 60
2 994, 687. 00
3 1, 023, 343. 00
4 1,027,373.00
5 1,027, 388. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
913, 500. 00

BI DDER | D

D SUMMARY

I N LOS ANGELES COUNTY | N SANTA
CLARI TA AT VARI QUS LOCATI ONS FROM
0.2 KM NORTH OF GOLDEN VALLEY ROAD
OVERCRGOSSI NG TO 0.2 KM SOUTH OF

CONSTRUCT SOUND WALLS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
05/ 22/ 00
CONTRACT CCDE 'E '
31 CONTRACT | TEMS

FEDERAL Al D STPL-6207-(025)E

8. 0%

TOTAL NUMBER OF WORKI NG DAYS 120
PERCENT OVER EST 3. 96

AMOUNT OVER 36, 199. 60

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

TAPUZ ENTERPRI SES | NC

P O BOX 18500
ENCI NO CA 91416
O DONNELL CONSTRUCTI ON I NC

559 W COVI NA BLVD
SAN DI MAS CA 91773
D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334
PKB CONSTRUCTI ON | NC

P O BOX 661717

ARCADI A CA 91066

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

I RVINE CA 92614-5706

FAX

FAX

FAX

FAX

FAX

818 345-6555
00698776
818 996- 5568

909 394-4510
00772905
905 394-4750

909 356-8880
00532499
909 356-1299

676 301-9897
00412587
676 301-0811

949 252-0441
00615876
949 252- 0266



07-188604
07-LA-14-R2
05/ 18/ 00

6

1, 048, 401. 00

1, 262, 070. 00

1, 265, 385. 00

1, 134, 354. 00

9
(1 RREGULAR)

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730
LEH GH CONSTRUCTI ON COVPANY

714 SOUTH PLYMOUTH BOULEVARD
LOS ANGELES CA 90005

M AHVADI  CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY ST

ORANGE CA 92868

BERYL LOCKHART ENTERPRI SES

11360 GOSS ST
SUN VALLEY CA 91352

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

323 931-1306
00714358
323 931-2033

714 538-5156
00743775
714 538-5157

818 504-9577
00283110
818 504-4916

Bl D245
PAGE 2
05/ 22/ 00



07-188604
07-LA-14-R2
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
05/ 22/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE

P O BOX 1249

SUN VALLEY CA
CBS

10999 NARDO
VENTURA CA 93004
J D JIMNEZ

9583 8TH ST

RANCHO CUCAMONGA CA 91780
SM TH AND SONS

5461 RAVBORO
FALLBROCK CA 92028
STRUCTURE CAST

8261 MCCUTCHER
BAKERSFI ELD CA

FENCE AND GATES

K RAI L

CONCRETE

SIGNS, CHANNELI ZERS AND CRASH CUSHI ONS

M NOR STRUCTURES



07-188604
07-LA-14-R2
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
05/ 22/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL

POMONA CA

ALCORN FENCE

SUN VALLEY CA
AMBER STEEL CO

RI ALTO CA

QUALI TY HYDROSEEDI NG
RAMONA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
VESTERN PAVI NG

| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

BARRI ER ( PORTI ON)

METAL BEAM GUARD RAI L AND FENCE
REI NFORCI NG STEEL

EROS| ON CONTROL

MASONRY

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE
ACL

ONTARI O CA
ALCORN FENCE
SUN VALLEY CA
AMBER STEEL
RIALTO CA

CONTI NUED ON NEXT PAGE

DI KE LI NCOLN CA
CONCRETE BARRI ER

METAL BEAM GUARD RAI L

RESTEEL



07-188604
07-LA-14-R2
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
05/ 22/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

QUALI TY HYDROSEEDI NG
RAMONA CA

REYCON

SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

ERGCSI ON CONTROL

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

ONTARI O CA
ALCORN FENCE
SUN VALLEY CA
AMBER STEEL

RI ALTO CA
REYCON MASONRY
SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

FORM BARRI ER RAI L

METAL BEAN GUARD RAI L

RESTEEL

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE
ALCORN FENCE
SUNLAND CA
AMBER STEEL
RIALTO CA

CONTI NUED ON NEXT PAGE

DI KE LI NCOLN CA
GUARD RAIL AND FENCE

REBAR



07- 188604 Bl D245
07-LA-14-R2 PAGE 6
05/ 18/ 00 05/ 22/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

QUALI TY HYDROSEEDI NG
SANTA CLARI TA CA
REYCON

SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

ERGCSI ON CONTROL

MASONRY BLOCK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE
SUN VALLEY CA
AMBER STEEL

RI ALTO CA
REYCON

SANTA PAULA CA
VESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

REBAR

MASONRY

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE
SUN VALLEY CA
GL M
REDLANDS CA

I AFD

CONTI NUED ON NEXT PAGE

| TEM5 10 AND 23 THRU 30

BAR RElI NFORCI NG

CAST IN DRI LLED HOLE PI LE



07- 188604 Bl D245
07-LA-14-R2 PAGE 7
05/ 18/ 00 05/ 22/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

QUALI TY HYDROSEEDI NG
RAMONA CA

REYCON

SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

| TEMS 13 THRU 17

SOUND WALL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL MEX ENG NEERI NG

Rl VERSI DE CA

D AND D CONSTRUCTI ON

SUN VALLEY CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NG CA

QUALI TY HYDROSEEDI NG
RAMONA CA

SM TH AND SON

FALLBROCK CA

Bl DDER | D NAME AND ADDRESS

| TEM 18
| TEVS 21 AND 24 (PARTIAL)
| TEVS 21, 23, 24 AND 29

| TEVS 13 THRU 17 (PARTI AL)
| TEM 1 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



07-188604
07-LA-14-R2
05/ 18/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
05/ 22/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ALCORN FENCE COVPANY

9901 GLENOAKS BLVD

SUN VALLEY CA 91710
AMERI CAN EARTH MOVI NG | NC
11532 EAST END AVENUE

CHI NO CA 91710

R AND D STEEL I NC

1200 S SANTA FE AVENUE
COWTON CA 90221

R FOX CONSTRUCTI ON | NC
1191 N KNOLLWOOD Cl RCLE
ANAHEI M CA 92801

SM TH AND SON

5464 RAI NBOW HEI GHTS ROAD
FALLBROOK CA 92028
WESTERN PAVI NG CONTRACTOR | NC
15533 E ARROW HI GHWAY

| RWNDALE CA 91706-2002

FENCI NG AND RAI LI NG

GRADI NG

REBAR

MASONRY BLOCK

SI GNS

PAVI NG



07-188604 Bl D245

07- LA-14-R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 18/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 11 80. 00 880. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 300 38.00 49, 400. 00
5 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 19 263. 00 4,997. 00
6 150606 REMOVE FENCE ( TYPE BW M 330 6. 00 1, 980. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 50 40. 00 2, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 450 35.00 15, 750. 00
9 150820 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
10 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 35 132. 00 4, 620. 00
(WOOD POST)
11 190101 ROADVWAY EXCAVATI ON VB 700 45. 00 31, 500. 00
12 198001 | MPORTED BORROW VB 100 174. 00 17, 400. 00
13 (S) 017882 COVPOST ( EROSI ON CONTROL) KG 2,720 2.00 5, 440. 00
14 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 3.6 833. 00 2,998. 80
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 680 5. 00 3, 400. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 18 441. 00 7,938. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 140 14. 00 1, 960. 00
18 390103 ASPHALT CONCRETE ( TYPE B) TONN 160 127.00 20, 320. 00
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE Q) M 42 50. 00 2, 100. 00
20 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 70 51. 00 3, 570. 00
21 017883 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 910 80. 00 72, 800. 00
Pl LI NG
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.9 1, 282. 00 4, 999. 80
23 (F) 517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 1,157 103. 00 119, 171. 00
24 (F) 518002 SOUND WALL ( MASONRY BLOCK) M2 3,199 103. 00 329, 497. 00
25 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 789 7.00 5, 523. 00
26 ( SF) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 330 37.00 12, 210. 00
27 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 26 69. 00 1,794. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 33 181. 00 5,973. 00
29 833183 CONCRETE BARRI ER ( TYPE 27SV) M 340 441. 00 149, 940. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 000. 00 6, 000. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 27, 538. 00* 27, 538. 00

TOTAL 949, 699. 60



| TEM

O©oOoO~NOOULA, WN P

07-188604

SUMMARY

07- LA-14-R2
05/ 18/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
3, 000. 00* 3000. 00|
20, 000. 00* 20000. 00|
40. 00 440. 00|
45. 00 58500. 00|
325. 00 6175. 00|
7.00 2310. 00|
36. 00 1800. 00|
5. 50 2475. 00|
600. 00 1800. 00|
70. 00 2450. 00|
50. 00 35000. 00|
60. 00 6000. 00|
.80 2176. 00|
400. 00 1440. 00|
2.00 1360. 00|
225. 00 4050. 00|
3.00 420. 00|
70. 00 11200. 00|
20. 00 840. 00|
20. 00 1400. 00|
70. 00 63700. 00|
1, 100. 00 4290. 00|
95. 00 109915. 00|
148. 00 473452. 00|
3. 00 2367. 00|
28. 00 9240. 00|
38.00 988. 00|
103. 00 3399. 00|
225. 00 76500. 00|
2, 000. 00 4000. 00|
84, 000. 00* 84000. 00|
994, 687. 00

250.
200.

65.
25.
25.
85.

1, 200.
85.
160.

35.

80.

200.
2,500.
100, 000.

OF REMA
RD
AMOUNT
. 00* 3000.
. 00* 30000.
.00 330.
.00 45500.
.00 5700.
.00 1320.
.00 1000.
.00 2250.
.00 1500.
.00 2450.
.00 24500.
.00 3500.
.50 1360.
00 900.
.50 1700.
00 3600.
.00 420.
00 10400.
00 1050.
00 1750.
00 77350.
00 4680.
00 98345.
00 511840.
.00 1578.
00 11550.
.00 130.
00 2640.
00 68000.
00 5000.
00* 100000.
1,023, 343. 00

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

3, 000. 00* 3000.
46, 000. 00* 46000.
25.00 275.
34.00 44200.
230. 00 4370.
6. 00 1980.
40. 00 2000.
8.00 3600.
900. 00 2700.
70. 00 2450.
54.00 37800.
40. 00 4000.
. 80 2176.
380. 00 1368.
2.00 1360.
200. 00 3600.
3.00 420.
62. 00 9920.
12. 00 504.
12.00 840.
68. 00 61880.
2,000. 00 7800.
107. 00 123799.
144. 00 460656.
3.00 2367.
28.00 9240.
36. 00 936.
100. 00 3300.
240. 00 81600.
2,000. 00 4000.
99, 232. 00* 99232.
1,027,373. 00

Bl D245
PAGE 10
05/ 22/ 00
FI FTH
BI D AMOUNT
2, 700. 00* 2700.
40, 000. 00* 40000.
40. 00 440.
45. 00 58500.
300. 00 5700.
5.00 1650.
33.00 1650.
4.50 2025.
500. 00 1500.
71.00 2485.
27.00 18900.
140. 00 14000.
.75 2040.
430. 00 1548.
2.00 1360.
226. 00 4068.
3.60 504.
80. 00 12800.
25.00 1050.
25.00 1750.
75. 00 68250.
2,000. 00 7800.
105. 00 121485.
165. 00 527835.
2.00 1578.
30. 00 9900.
40. 00 1040.
110. 00 3630.
270. 00 91800.
2,200. 00 4400.
15, 000. 00* 15000.
1,027, 388. 00



| TEM

O©oOoO~NOOULA, WN P

07-188604
07-LA-14-R2
05/ 18/ 00

380.
210

90
25.
25.
100.
1, 200.
75.
170.

30

40
100.
250.

2, 000.
80, 000

00
00

.00

00
00
00
00
00
00~

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
86775.
543830.
1578.
9900.
1040.
3300.
85000.
4000.
80000.
1, 048, 401. 00

00
00
00
00
00
00
00|
00|
00|

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00
00
00
00
00
00
00|
00|
00|
00|
00|

OF REMAI
_______________________________ |
SEVENTH
BI D AMOUNT
_______________________________ |
4, 000. 00* 4000
60, 000. 00* 60000
40. 00 440
55. 00 71500
350. 00 6650
15. 00 4950
30. 00 1500
20. 00 9000
500. 00 1500
100. 00 3500
50. 00 35000
50. 00 5000
1.00 2720
400. 00 1440
2.00 1360
300. 00 5400
3.00 420
100. 00 16000
30. 00 1260
30. 00 2100
170. 00 154700.
2, 000. 00 7800.
150. 00 173550.
150. 00 479850.
10. 00 7890.
30. 00 9900.
40. 00 1040.
200. 00 6600.
300. 00 102000.
2,500. 00 5000.
80, 000. 00* 80000.
1, 262, 070. 00

N

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00
00
00
00
00
00
00|
00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

15, 000. 00* 15000
60, 000. 00* 60000
55. 00 605
60. 00 78000
500. 00 9500
30. 00 9900
30. 00 1500
30. 00 13500
750. 00 2250
100. 00 3500
98. 00 68600
110. 00 11000
.90 2448
400. 00 1440
2.00 1360
250. 00 4500
4.00 560
65. 00 10400
32.00 1344
32.00 2240
90. 00 81900
1, 000. 00 3900
124. 00 143468.
150. 00 479850.
5.00 3945.
35.00 11550.
40. 00 1040.
145. 00 4785.
245. 00 83300.
2,000. 00 4000.
150, 000. 00* 150000.
1, 265, 385. 00

Bl D245
PACGE 11
05/ 22/ 00
NI NTH
BI D AMOUNT
2, 950. 00* 2950
6, 000. 00* 6000
40. 00 440
63. 00 81900
350. 00 6650
6. 00 1980
33. 80 1690
3.00 1350
1, 000. 00 3000
66. 00 2310
82. 86 58002
6. 00 600
. 703 1912
375. 28 1351
1.735 1179
205.55 3699
2.98 417
69. 56 11129
21.00 882
21.00 1470
228. 63 208053.
2,725.00 10627.
97. 80 113154.
135. 28 432760.
2,133.00 1682937.
27.00 8910.
35.62 926.
97. 85 3229.
144.12 49000.
1, 957.00 3914.
.00 0.
1, 134, 354. 00



